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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period (FFP)

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 395
10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
INeg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
{10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY01 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
[Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,748,690 1,230,622,533
Option Period 1 Oct 03 - 30 Sept 04
Option 1A
{10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
[Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA
{10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA
(10/01/03-09/30/04) $321,002 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 397
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NAS10-98001

Option Period 1 Oct (

4 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 395

OPTION 1B

(10/01/04-09/30/05) $278,485,639 $17,043,409 295,529,048
[Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun 30 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY05 $304,381,584 $17,043,409 321,424,993
(10/01/05-09/30/06) $261,577,567 $14,035,254 275,612,821
[Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY06 $290,679,221 $14,035,254 304,714,475
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $600,592,960 $31,521,235 632,114,195

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $265,705,406 $17,406,256 283,111,662
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 397 ($791,188) ($63,295) (854,483)
Total FYQ7 $296,781,488 $17,342,961 314,124,449
(10/01/07-9/30/08) $270,851,076 $17,705,646 288,556,722
[Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun 30 $0 0
Mod No. Cost Overrun 0
Mod No. 397 ($814,312) ($65,145) (879,457)
Total FY08 $303,485,601 $17,640,501 321,126,102

Mod No. 397
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NAS 10-98001 Mod No. 397

I

Option Periods 1 Oct 06 - 30 Sep 08 Cont.
Option 3BC
10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB
10/01/04-09/30/05 $0 %0 0
10/01/05-09/30/06 $0 $0 0
Total Option 48B $0 $0 0
Option 4BC :
10/01/06-09/30/07 $0 $0 $0
10/01/07-09/30/08 $0 $0 $0
Total Option 4BC $0 $0 $0
Option 5BC
10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $606,102,212 $35,450,272 641,552,484
TOTAL CONTRACT
VALUE SEPS8-SEP08 $2,640,422,503 $148,285,449 $2,788,707,852
*Earned fees for past periods plus the available fees for future periods
Exercised options are moved above the Total Contract Value Line.
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NAS10-93001

Mod 397

—JARTICLE B-4 AWARD FEE
The amount of award fee earned, if any, shall be determined in accordance with Section J,
[ |Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
| lapplicable. The following specifies by award fee period the amount of available award fee,
| [the amount of earned award fee, and the award fee score.
Avatlable
Award Fee | Total Award | Adjusted Earned Earned Award Fee
AF| BASIC PERIOD OF|| Through Mod| Fee For Mod| Available Award Fee | Award Fee Earned Score and
P | PERFORMANCE 393 397 Award Fee Mod 393 Mod 397 | Award Fee Mod
1] 10/01/98| 03/31/99(1 $7,681,869 $7,681,869 | $6,146,144 $6,146,144 | 80% Mod 15
2] 04/01/99| 09/30/99|| $6,033,858 $6,033,858 | $4,826,665 $4,826,665 | 80% Mod 36
3{ 10/01/99| 03/31/00|| $7,837,000 $7,837,000 | $6,731,039 $6,731,039 | 86% Mod 57
4] 04/01/00{ 09/30/00|| $6,451,003 $6,451,003 | $5,483,352 $5,483,352 | 85% Mod 75
5] 10/01/00| 03/31/01 $7,589,239 $7,589,239 | $6,754,934 $6,754,934 89% Mod 99
6] 04/01/01]| 09/30/01|| $6,976,249 $6,976,249 | $6,348,388 $6,348,388 | 91%Mod118
7] 10/01/01| 03/31/02|| $5,863,642 $5,863,642 | $5,336,408 $5,336,408 91%Mod127
8] 04/01/02| 09/30/02|| $9,798,867 $9,708,867 | $8,765,356 $8,765,356 | 92%Mod147
9] 10/01/02| 03/31/03{| $8,121,627 $8,121,627 | $7,634,968 $7,634,968 | 94%Mod167
10} 04/01/03| 09/30/03|| $8,128,883 $8,128,883 | $7,722,439 $7,722,439 95%Mod194
11] 10/01/03| 03/31/04|| $7,899,317 $7.899,317 | $7,583,343 $7,583,343 96%Mod220
12| 04/01/04| 09/30/04|| $8,227,738 $8,227,738 $7,980,906 $7,980,906 97%Mod248
13] 10/01/04| 03/31/05|| $9,788,138 $9,788,138 | $9,103,283 $9,103,283 | 93%Mod 283
14| 04/01/05| 09/30/05|| $8,964,809 $8,064,809 | $8,157,926 $8,157,926 91%Mod325
15} 10/01/05| 03/31/06|| $9,221,294 $9,221,294 | $7,561,463 $7,561,463 82%Mod350
16] 04/01/06] 09/30/06|| $8,080,053 $8,080,053 | $6,698,564 $6,698,564 | 82.8%Mod393
17{ 10/01/06( 03/31/07|| $8,865,728 ($31,674) $8,834,054
18] 04/01/07| 09/30/07|| $8,770,289 | ($31,622) | $8,738,667
19] 10/01/07| 03/31/08|| $8,954,807 ($32,572) $8,922,235
20] 04/01/08| 09/30/08)( $8,987,887 ($32,572) $8,955,315
GRAND TiOTAL $162,252,397 | ($128,440) |$162,123,957 $148,285,449| Eamed & Available




NAS10-99001

Mod No. 397

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 371

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 371 $2,807,573,014 | $2,031,284,171 $163,520,197] $§ 2,194,804,368 12/8/2006
374 $462,548
376 $3,239,869 $259,190.00( $ 3,499,059 12/15/2006
377 $244,132
378 ($13,628,301)
379 ($2,553,358)
383 $45,590,925 $3,647,274| $ 49,238,199 3/20/2006
384 $121,375
385 ($703,275)
388 $207,277 | -
391 ($1,384,405)
392 $1,494,374
393 ($1,391,489)
397 ($1,733,940)
TOTAL| | $2,788,707,952| $2,080,114,965|  $167,426,661| $2,247,541,626|




2.0 PUBLIC WORKS
21 ENGINEERING SERVICES

The contractor shall provide engineering services to accomplish base operations and
support services in support of facilities planning, real property management, facility
programming, design services, specifications, engineering documentation, construction
management, surveying, cost analysis, facility activation, and energy management at
KSC, CCAFS, and the Florida Annexes. The contractor shall maintain Air Force and
NASA facilities in a cost-effective manner that protects and preserves investments. The
contractor shall provide engineering services to NASA in accordance with NASA-STD-
8719.11 and NPG 8820.2E.

2.1.1 Facilities Planning

The contractor shall provide a full range of facilities planning services for KSC, CCAFS,
PAFB, and the Florida Annexes, as described in the following paragraphs. The facility
inspection services that support the long_term planning services will not be provided for
the Air Forces's F/S/Es. The contractor shall be committed to preserving government
assets and protecting the environment. The contractor shall continuously promote the
stewardship of government resources among managers and the workforce. The
contractor approach shall be to protect the government's investment through dedicated
maintenance and repair of infrastructure, advocacy for capital improvements, effective
land use for all activies and tenants, and continuous observations and
recommendations to appropriate government personnel in all areas. (Mod 397)

2.1.1.1 Real Property Management. The contractor shall maintain real property records
and perform physical inventories to include utilization of government-accountable
facilities located on KSC, CCAFS, and Florida Annexes as listed in Technical Exhibit
2.1.1.1-001, NASA Real Property and Technical Exhibit 2.1.1.1-002, AF Real Property.
Upon land withdrawal or return from the Fish and Wildlife Service, the contractor shall
enter data in the Cape Canaveral Spaceport Geographic Information System (CCSGIS).

The contractor shall support management of NASA accountable real property in
accordance with NPD 8800.14B, Policy for Real Property Management for NASA. The
contractor shall support management of Air Force-accountable Real Property
information in accordance with Air Force 32 Series publications 8001, 9002, 9003, 9004,
and 9005.

The contractor shall maintain reports, to include the KSC Annual 1400 report, the NASA
Quarterly Real Property report, the KSC Trailer Abatement Report, and the Air Force
Quarterly Report for Stuart P. McKinney Homeless Act.

2.2 INFRASTRUCTURE

The contractor shall provide operations, maintenance, engineering, and custodial
services for the facilities, systems, equipment, grounds, and utilities at KSC, CCAFS,
and the Florida Annexes to accomplish safe, effective, and environmentally compliant
base operations and support services. Assigned F/S/E are designated by the
contractor's O/M/E/U Matrix in accordance with DRD 2.2-01, Report, Facilities, Systems,
and Equipment Operations/Maintenance/Engineering/User Matrix.



The contractor shall continuously maintain an infrastructure maintenance program based
on the_Reliability Centered Maintenance (RCM) principles and the Integrated Logistics
Support (ILS)_requirements. The contractor shall continuously maintain the inventory and
maintain_optimal baselines for each system and subsystem._The contractor shall not
provide systems analysis process for AF. (Mod-397). - - .- R

The contractor shall develop and provide a Five-Year Facility Maintenance and Facility

accordance with DRD 2.2-04, Five Year Facility Maintenance and Facility Project Plans.

(Mod 397)

The contractor shall maintain an electronic F/S/E O/M/E/U Matrix in accordance with
DRD 2.2-01, Report, Facilities, Systems, and Equipment
Operations/Maintenance/Engineering/User Matrix.

2.2.1 Facilities/Systems/Equipment (F/S/E)

The contractor shall provide a comprehensive integrated management information
system for' receiving, validating, scheduling, controlling, subcontracting, project
management, cost management, and tracking all work associated with the contract. The
work control function shall identify all tasks, costs, durations and resources required. The
contractor shall identify and implement tasks and work necessary to ensure that all
facilities, structures, systems, and equipment for which O&M responsibility is assigned
shall continue to function at their original capacity and at their design efficiency. Work to
be identified includes preventive maintenance, corrective maintenance, and overhaul or
replacement to obtain best value.

The contractor shall provide and maintain an on-line, interactive automated work control
system that provides current, accurate visibility of all work. The system shall provide
sufficient scheduling and reporting capability to communicate to customers work
milestones (programming, design, procurement/contracting, pre-bid, bid opening, award,
notice to proceed, completion dates, revised completion dates, construction status, utility
locates) and cost (Rough Order of Magnitude (ROM), Final Design Estimate (FDE),
original contract, current contract, pending change orders, and final contract) to
completion, in accordance with DRD 2.2-08, Type 3C Project and Work Status Report.

The contractor shall provide the government with access to the man-hours expended on
government submitted projects. Information input into the system shall include the facility
number, system description, equipment number, utility description, and a complete
description of work to be done. Information shall be sufficient enough to allow
government customers to enter the system and perform searches for any F/S/E. The
contractor shall provide the government with F/S/E reports in accordance with DRDs
2.2-04, Five Year Facility Maintenance and Facility Project Plans, 2.2-05, Backlog of
Maintenance and Repair (BMAR), 2.2-06, Facility Maintenance Execution Summary, and
2.2-07, Facility and System Availability.

The contractor shall ensure the reliability of assigned facilities, systems, and equipment.
Maintenance shall be performed to prevent deterioration to the point at which major
refurbishing is required prior to the end of the designed life cycle to restore the system,
facility, or equipment. Reliability Centered Maintenance (RCM) principles shall be

and maintain
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employed in accordance with NPR 8831.2. Maintenance analysis decisions made-during .
I the-perormance-of-Facility-Condition-Assessments; requiring changes to the levels of

preventive/predictive maintenance, shall be documented on the Maintenance Action
‘ Request (MAR) form, FAM-F-0006._The contractor is not required to perform the Fagility

Condition Assessments as specified in  NPR 8831.2, NAVFAC MO-322 and
OPNAVINST 11010.34. (Mod 397)

Warranty Maintenance. The contractor shall execute warranty provisions and maintain
warranty or guarantee records for all equipment and material in the facilities support
area during the time they are under warranty or guarantee; investigate the failure of any
covered equipment or material and report findings to the appropriate customer; and take
no action that would void a warranty without prior approval from the government
representative. The contractor shall be responsible for obtaining warranty documents on
all warranted equipment and materials installed by the contractor. Warranty documents
shall be provided to the contractor upon installation of new equipment by others.

2.2.1.1 Operations, Maintenance, and Engineering. The contractor shall provide
operations, maintenance, and engineering for all F/S/E, in accordance with the O/M/E/U
Matrix, ~DRD  2.2-01, Report, Facilites, Systems, and  Equipment
Operations/Maintenance/Engineering/User Matrix (Technical Exhibit 2.2—017) including
associated F/S/E firmware and software. When the contractor, the government, or both
have identified F/S/E omissions or deletions, the O/M/E/U Matrix shall be updated by
direction from the contracting officer. However, during the update or turnover process,
the contractor shall continue to provide operations, maintenance, and engineering
services for the pending facilities, systems, subsystems, structures or other items
required for function. (Miod 286)

The contractor shall perform maintenance and operations of the interconnection facilities
contained in the compliance document “Interconnection Agreement Between Florida
Power & Light Company and the National Aeronautics and Space Administration.” (Mod
299)

2.2.1.12 Corrosion Control and Facilities Painting. The contractor shall provide
corrosion control to include support to cathodic protection systems under J-BOSC, per
the O/M/E/U Matrix and facilities painting support to include road markings, fabrication,
and installation of signs and banners.

The contractor shall provide abrasive blasting and protective coating services for KSC
and CCAFS, and to equipment transported to the corrosion control facilities at KSC and
CCAFS by CAPPS, Space Station, SFOC and the LO&SC contractors. The contractor
shall provide corrosion control and paint services to include scaffolding and rigging
support as required, for maintenance activities of assigned structures, facilities, systems,
and equipment. The contractor shall prepare and maintain a Cathodic Protection Booklet
in accordance with AFM 85-5, AFl 32-1054, and DRD 2.2-11, Cathodic Protection
| Report. One (1) hard copy and one (1) electronic copy shall be delivered on an annual
basis.
Painting color scheme of facilities shall be in accordance with facnlxty ‘excellence plans
The contractor shall provide National Association of Carrosion Engineers (NACE) Level
| 3inspection services as required. (Mod 397)
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2.2.1.13 Deleted.

2.2,1.14 Asbestos Protection Program. The contractor shall manage the asbestos
containing material {(ACM) program at all contractor maintained F/S/E, as specified in the
O/M/E/U Matrix, in accordance with the 45th Space Wing and NASA-KSC Asbestos
Management Program. The contractor shall develop and maintain a written asbestos
management and operation plan as detailed in Appendix “A" of Section “J", Attachment
“J-1" (to include a 5-year abatement plan updated every year). The contractor shall
conduct ACM condltxon inspections_as required.

- | Formatted: Strikethrough )

and program asbestos abatement prolects to correct det‘menc:es found. Asbestos
abatement should be incorporated into facility maintenance, repair or renovation projects
where feasible. The contractor shall submit a 5-year abatement plan updated every year
to NASA-KSC and the 45th Space Wing asbestos program managers and infrastructure
maintenance managers. The contractor shall remove ACM for maintenance, operations,
and mission requirements in accordance with all Federal, State, local, Air Force
regulations and requirements, and as described in Appendix "A" of Section “J",
Aftachment “J-1". (Mod 397)

When health hazards are identified, ACM is being disturbed because of modification
activities, or ACM is identified as deteriorated by any source, the contractor shall abate
the asbestos, re-insulating, or resurfacing as needed.



DATA REQUIREMENT
A. ITEM NO.
CONTRACT APPLICATION INFORMATION FOR DRL 2206 Rev.C

B. LINE ITEM TITLE:
Facility Maintenance Execution Summary

C. OFR. D. TYPE E. INSPECT/ F. FREQ. G. INITIALSUB. | H. AS OF DATE
ACCEPT
TA 3 1 Monthly Nov.15,2006 90/30
/Annually
J. REMARKS:

Block K: Type "D" is electronic via email or portable media, using Microsoft Excel.
This Revision supercedes all previous versions and parts.

K. DISTRIBUTION TOTALS
NO. [ TYPE

JP-B/Infrastructure Lead 1 D

KSC/NASA/TA - Functional Manager for Facilities Maintenance 1 D

45 CES/CELO/Chief, Range Operations Element 1 D
DATA REQUIREMENT DESCRIPTION

1. TITLE 2. NUMBER

Facility Maintenance Execution Summary

3. USE 4. DATE

This document will be used by Government personnel to assess the Contractor's stewardship of
assigned real property and collateral equipment.

5. ORGANIZATION

7. INTERRELATIONSHIP 6. REFERENCES
WBS 2.2, DRD NPG 8831.2

8. PREPARATION INFORMATION
1. Labor Hour Estimate: Deliver spreadsheets that depicts the number of manhours to do 100% of the PMs (+PTs) that are
needed for maintenance of our Facilities/Systems/Equipment as covered by WBS 2.2. Infrastructure for a “normalized” year.
- Summary worksheet of estimated annual labor hours by primary system
- Detail worksheets (by primary system) showing, at a minimum:
Equipment Number, PM Number, Job Plan Number, PM’s Performance Frequency, Estimated Labor Hours
PM’s Occurences per year.
- in Excel workbook format, Annual (at the beginning of the Fiscal Year).

2. Deferral Pareto Charts:

2.1. PM Deferrals:
- in Excel workbook format, Monthly.

2.2. PM Deferrals: for the Critical/MEE/Code Compliant Systems-Equipment:
- in Excel workbook format, Monthly.

2.3. PT Deferrals:
- in Excel workbook format, Monthly.

3. Completed PMs: Deliver charts that shows the number of PM/PTs Issued, “Adjusted” Issued, and Completed.
- in Excel workbook format, Monthly.
- “Adjusted” Issued = Issued - “Can’t Do” - “Should not Do” - Cancelled.
Can’t Do = AD, EU, OD.
Shouldn’t Do = IU, VS, RP.
3.1. Deliver a Bar-chart for the month’s period grouped by primary systems.
3.2. Deliver a Trend line chart that shows the total values for the previous 12 months (including the current month).




Facility Maintenance Execution Summary 2.2-06

8. PREPARATION INFORMATION (continued)

4. Completed PTs: Deliver charts that shows the number of PM/PTs Issued, “Adjusted” Issued, and Completed.
- in Excel workbook format, Monthly.
- “Adjusted” Issned = Issued - “Can’t Do” - “Should not Do” - Cancelled.
Can’t Do = AD, EU, OD.
Shouldn’t Do = IU, VS, RP,
4.1. Deliver a Bar-chart for the month’s period grouped by primary systems.
4.2. Deliver a Trend line chart that shows the total values for the previous 12 months (including the current month).

5. 6-Month Overdue: Deliver a listing of the Typel PM maintenance tasks for Facility-Systems-Equipment.
- in Excel workbook format, Monthly.
- Data should be provided in list format.
- The listing needs to include all of the WONSs that were Reported more than 6 months
ago and are still Open or Completed.
- The listing needs to include the following fields (as a minimum): WON,
Won Description, Reported Date, Completion Date, (current) Status.

6. Lag Time from Submittal to Completed to Closed: Deliver a listing of the Typel PM maintenance tasks for Facility-Systems-
Equipment.
- in Excel workbook format, Monthly.
- Data should be provided in table format as well as depicted graphically (chart).
- The data will be for the previous 12 months.
- For each month, the data and charting needs to collect and display the following:
- Number of “Reported WONSs” (opened / issued).
- The number of the “Reported WONs” that are now in the status of Closed (Maximo’s Close and
Can).
- The number of the Reported WONS that are now in the status of Completed (Maximo’s Comp and
Cmplt)
- The number of the Reported WONSs that are now in the status of Deferred (Maximo’s CDEF).
- The number of the Reported WONSs that are now still in the status of Open.

Format to be partnered with the Government.
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